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BG-17-0804

ALL TRADES SHALL BE RESPONSIBLE FOR THE CONTENTS
CONTAINED HEREIN, AND FOR THE INFORMATION REPRESENTED
ON ALL SHEETS.  THESE CONSTRUCTION DOCUMENTS HAVE BEEN
PRODUCED WITH THE INTENTION OF BEING USED AS A SINGULAR
TOOL FOR THE CONSTRUCTION OF THIS PROJECT.  NO SINGLE
DRAWING WILL STAND ALONE, AND AT NO TIME WILL THE
ARCHITECT OR OWNER BE RESPONSIBLE FOR ACTIONS TAKEN BY
A CONTRACTOR OR SUBCONTRACTOR WHO HAS NOT
REVIEWED, AND IS NOT IN POSSESSION OF A FULL WORKING SET
OF DRAWINGS.  BE ADVISED, THERE MAY BE NOTES ON A
DRAWING FOR ONE SPECIFIC TRADE THAT WILL PERTAIN TO THE
WORK OF OTHER TRADES.  GENERAL CONTRACTOR IS
RESPONSIBLE FOR THE CLEAR COMMUNICATION BETWEEN ALL
TRADES, AND THAT ALL WORKERS HAVE ADEQUATELY REVIEWED
ALL DRAWINGS AND LOCATED ALL WORK THAT WOULD FALL
UNDER THEIR RESPONSIBILITY.

NOTICE TO CONTRACTOR & ALL
TRADES

BUILDING PERMIT BY GENERAL CONTRACTOR.

CONTRACTOR SHALL BE RESPONSIBLE FOR ALL TEMPORARY
SHORING, BRACING & WEATHER PROTECTION.

CONTRACTOR SHALL BE RESPONSIBLE FOR ALL PROTECTION
AND BARRICADING OF PUBLIC AREAS AND NEIGHBORING
PROPERTIES

CONTRACTOR SHALL COMPLY WITH ALL PERTINENT RULES,
REGULATIONS, ORDINANCES, AND LAWS MANDATED BY LOCAL,
STATE, AND FEDERAL AGENCIES.

PRIOR TO CONSTRUCTION, EXAMINE ALL PROJECT
SPECIFICATIONS, DRAWINGS, AND VISIT THE SITE TO DEVELOP A
COMPLETE UNDERSTANDING OF THE PROJECT SCOPE. FAILURE
TO DO SO SHALL NOT RELIEVE THE CONTRACTOR OF HIS
RESPONSIBILITY TO PERFORM ALL WORK REQUIRED FOR A
COMPLETE INSTALLATION.  UPON REVIEW OF THESE
DOCUMENTS, ADVISE THE ARCHITECT IN A TIMELY MANNER OF
ANY DISCREPANCIES WHICH WILL EFFECT THE WORK REQUIRED
SO THAT THE ARCHITECT MAY PROVIDE DIRECTION PRIOR TO
BEGINNING EFFECTED WORK.

GENERAL NOTES

PROJECT CONTACTS
OWNER
COUNTY  OF CULPEPER
PAUL HOWARD
OWNER'S REPRESENTATIVE
540.727.3409

JOE KOONTZ - FACILITY ACCESS
540.718.1706

ARCHITECT
SANDERS ARCHITECTURE, PC
DEX SANDERS
540.829.2590

CIVIL ENGINEER
HINCHEY-BAINES
MARVIN HINCHEY
540.829.2220

BASE BID & ALTERNATES
ADD ALTERNATE #1:  RE-PAVE AND RE-STRIPE THE EXISTING PARKING LOT - SEE
CIVIL SHEETS.

WORK BY OTHERS
1. DATA, TELEPHONE & SITE UTILITY RELOCATION NOT SPECIFICALLY SHOWN

ON THE SITE PLAN.
2. SITE UTILITY CONNECTION FEES
3. SPECIAL INSPECTIONS AND TESTING

SITE KEY MAP
SCALE: NTS

N

DRAWING LIST
CS-1 COVER SHEET
1 OF 4 CIVIL - SITE COVER SHEET
2 OF 4 CIVIL - EXISTING SITE CONDITIONS
3 OF 4 CIVIL - PROPOSED IMPROVEMENTS PLAN
4 OF 4 CIVIL - GENERAL NOTES & DETAILS
A-1 FLOOR PLAN & ELEVATIONS
A-2 DETAILS & SPECIFICATIONS

CODE INFORMATION - (2012 VA REHABILITATION CODE )
301.1.1 PRESCRIPTIVE COMPLIANCE METHOD SELECTED

PERMIT FOR 6,714 SF BUILDING DEMOLITION, EXTERIOR
FACADE REPAIR & SITE WORK.

(305) BUILDING PLANNING
B BUSINESS USE (VACANT)

(602.2) CONSTRUCTION TYPE:  3B UN-PROTECTED

(T503) HEIGHT & AREA LIMITATION: N/A

BUILDING AREA
TOTAL BUILDING AREA (FOOTPRINT): 6,714 SF

MEP COORDINATION NOTE

PLUMBING, ELECTRICAL, & HVAC SYSTEMS ARE TO BE
CONSTRUCTED AS COMPLETE, COORDINATED DESIGN /
BUILD SYSTEMS.  AS A MINIMUM THEY SHALL MEET APPLICABLE
BUILDING AND LIFE SAFETY CODES UNDER VA USBC 2012 &
ANSI A117.1-2009.  EACH SYSTEM DESIGNER/INSTALLER MUST
COORDINATE WITH THE GENERAL CONTRACTOR AND OTHER
PROJECT SUB-CONTRACTORS.

MEP SUB-CONTRACTORS WILL PULL INDIVIDUAL MEP PERMITS.

LAW OFFICE
TO REMAIN

SITE
PROJECT











NOTED

FLOOR PLAN
& ELEVATIONS

DEMOLITION / NEW WORK PLAN 
SCALE: 1/8" = 1'-0"
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126 WEST
CAMERON

130 WEST
CAMERON

122 WEST CAMERON
(TO REMAIN)

WEST ELEVATION  -122 W. CAMERON DEMOLITION
SCALE: 1/8" = 1'-0"

REMOVE EX. GEN. PAD

REMOVE EX. HVAC PAD

REMOVE EX. BLDG. & CONDUITS

EX. BLDG. FND WALL TO REMAIN
PROTECT WALL DURING CONSTRUCTION

8"

CAREFULLY SAW-CUT EX. WALL 8" PAST EX. BEARING
ALONG CMU UNIT & GROUT / FILL EXPOSED CORES

EX. CMU WALL TO REMAIN

FILL ALL OPEN CORES SOLID, PROVIDE
NEW VERT. #4 @ 32" OC

FROM FTG. TO TOP WALL &
CAP W/ SOLID 4" CMU

REMOVE EX. SLAB & EX. PIPING
SEE SITE PLAN FOR ELEVATIONS

REMOVE EX. WINDOW -INFILL W/ 4" CMU TIED
TO EX. CMU BACKING W/ GALV. TIES

@ 16" OC

CAREFULLY SAW-CUT THE EXISTING SLAB
5'-0" OUT FROM THE EX. BRICK WALL

5'-0"

5'-6"

PRESERVE EX. WALKREMOVE & REPLACE SECTION
OF EX. WALK

REMOVE EX. SLAB
SEE SITE PLAN FOR ELEVATIONS

REMOVE BLDG. 1'-6" MIN. BELOW FINAL FIN. GRADE(TYP)

SLOPE
DN 2"

MATCH TOP OF
EX. WALK ELEV.

PROTECT EX. PILASTER
TO REMAIN

EX. 8" BRICK WALL
TO REMAIN

SLOPE SLAB W/ CHANGE
IN FLOOR ELEVATION

SECTION @ EX. WALL TO REMAIN
SCALE: 1/2" = 1'-0"

5'-6"

4"

6"

6"

8"

EX. SLAB TO REMAIN

5'-0"

EX. CONC. UNDERPINNING
TO REMAIN

EX. BRICK PIER TO REMAIN

EX. 8" BRICK WALL
TO REMAIN

GALV. MTL. DRIP FLASH'G
BEHIND BLDG. PAPER

W/ CONT. SEALANT BELOW

NEW STUCCO FINISH

NEW SLOPED MASONRY CEMENT CAP

SEALANT

CAREFULLY REMOVE EX. WOOD
TRUSS

REMOVE EX. ROOF FLASH'G

EX. ROOFING TO REMAIN

EXTEND FLASH'G
INTO NEW GUTTER

NEW GUTTER ON PRE-FINISHED
ALUM. FACIA OVER 1x6 TRIM

NEW CONT. 1X PT BLOCKING
FLUSH W/ STUCCO FACE

EXTEND NEW STUCCO TO TOP
OF EX. CMU

EX. CMU

NEW STUCCO FINISH

JOINT FILLER W/ CONT.
SEALANT

NEW SLOPED CONC. SLAB
W/ 6X6-W1.4xW1.4

CLEAN & APPLY
BONDING AGENT TO EX. SLAB

ABANDON EX. FTG. (IF ANY)
CONC. TO REMAIN

CAREFULLY SAW-CUT EX. SLAB
& REMOVE IN SMALL SECTIONS

TO PROTECT EX. FND WALL TO REMAIN

EXISTING ALLEY

WEST CAMERON STREET

EX. WALK TO REMAIN

SEE SITE PLAN FOR DEMOLITION
IN THIS AREA

EXTEND EX. SIDING
BACK TO EX. BLDG.

NEW MATCHING PTD. WD TRIM

NEW GUTTER - CAMERON STREET
SIDE TO REMAIN

REMOVE EX. D.S.

REMOVE EX. D.S.

REMOVE EX. D.S.

EX. ROOF TO REMAIN

EX. ROOF TO REMAIN

APPROX. LINE OF
EX. ROOF TO BE REMOVED

REMOVE EX. WD
TRUSSES TYP.

REMOVE EX. CHIMNEY
ABV. LEVEL OF

EX. PILASTERCMU PROJECTION

EX. OPEN'G EX. OPEN'G

DEMO EX. SLAB - SEE PLAN

4'-4"

INFILL EX. FLUE HOLES

EX. THREADED ROD TIES - RE-INSTALL
NEW 3"x3"x1/4" SS WASHERS & SS NUTS
ON FACE OF NEW STUCCO.  WHERE EX. ROD
IS TOO SHORT, PROVIDE NEW ROD W/ 1" PROJECTION-
OR, CUT OFF EX. RODS  IF STUCCO COVERAGE ALLOWS

WEST ELEVATION  -122 W. CAMERON REPAIRS
SCALE: 1/8" = 1'-0"

MAINTAIN EX. SIDING
ON ALLEY SIDE

NEW GUTTER
NEW 5/4 PTD BORAL

TRIM W. SIDE

STUCCO OVER
CMU PIER

NEW .032 GUTTER TO MATCH
EX. SIZE TYP.

RE-USE EX. GUTTER
STRAPS

NEW .032 PRE-FINISHED ALUM. D.S.
TO MATCH EX. SIZE (3) TYP.

DATA CABLE TO BE
RELOCATED BY OTHERS

PROTECT EX. UTILITIES

FILL EX. D.S. HOLE

REMOVE EX. CANOPY

SLOPED PARGED
TOP W/ 2"
MIN SLOPE

EX. TIE RODS
TO REMAIN

NEW D.S.NEW D.S.

NEW D.S.

INFILL EX.
WINDOW OPEN'G

CONTROL JT

CONTROL JT.

STUCCO11
'-8

"
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NEW OVER-POUR SLOPED
SLAB

FACE BRICK

STUCCO TERMINATION BEAD

9'-4" 9'-4"

REMOVE EX. FLASH'G

FILL & POINT UP MASONRY
WHERE FLASH'G IS REMOVED

EX. SLATE ROOF TO REMAIN

GENERAL DEMOLITION NOTES

SEE PROJECT MANUAL SECTION 01732 SELECTIVE DEMOLITION FOR
ADDITIONAL INFORMATION & REQUIREMENTS.

THE INTENT OF DEMOLITION ACTIVITIES GENERALLY IS TO PREPARE FOR
NEW FINISHED WORK AND TO RETURN EXISTING DISTURBED AREAS TO A
CONDITION TO MATCH EXISTING ADJACENT FINISHES.  IT IS IMPERATIVE
THAT THE CONTRACTOR AND ANY SUB- CONTRACTORS INVOLVED IN
THE WORK EXAMINE THE SITE PRIOR TO SUBMITTING A BID TO IDENTIFY
MISC.  AREAS OF REPAIR NECESSARY TO COMPLETE THE WORK.
REQUESTS FOR CHANGES WILL NOT BE GRANTED TO PERFORM
DEMOLITION WORK REQUIRED TO COMPLETE THE PROJECT THAT IS
VISIBLE AT THE TIME BIDS ARE SUBMITTED.

PROTECTION: 122 WEST CAMERON STREET WAS CONSTRUCTED AS A (2)
WYTHE 8" BRICK EXTERIOR WALL.  CONTRACTOR MUST PROTECT
EXTERIOR WALL FROM LATERAL FORCES DURING CONSTRUCTION.  HAND
DEMOLITION RATHER THAN HEAVY EQUIPMENT WILL BE NECESSARY NEXT
TO THE WALL.  EXISTING SLABS MUST BE SAW-CUT INTO SMALL SECTIONS
AND REMOVED TO PREVENT LARGE EQUIPMENT VIBRATION FROM
CAUSING SETTLEMENT TO THE EXISTING WALL.

1.    WHERE ROOF, FLOOR, WALLS OR CEILING ARE REMOVED, REPAIR
EXISTING ADJACENT AREAS TO MATCH ADJACENT FINISHES UNLESS
OTHERWISE SCHEDULED.

2.  ALL DEMOLITION ACTIVITIES SHALL BE PERFORMED IN FULL
COOPERATION AND COORDINATION W/ OWNER.  COORDINATE ALL
LOSS OR REDUCTION OF EGRESS ELEMENTS OR ELECTRICAL OR
COMMUNICATIONS SYSTEMS WITH OWNER.  VERIFY AT
PRE-CONSTRUCTION MEETING ACCESS TO WORK AREA AND EXTENT OF
WORK TO BE PERFORMED AFTER HOURS.

3.  WHERE EXIST. ITEMS ARE RELOCATED, REPAIR DAMAGES TO ORIGINAL
LOCATION AND PROVIDE HANGERS, SUPPORTS, WIRING, CONDUIT, ETC.
NECESSARY FOR THE RELOCATION.

4.  PROTECT EXISTING STRUCTURE FROM DAMAGE DURING
CONSTRUCTION ACTIVITIES.  EXTREME CARE MUST BE TAKEN NOT TO
DAMAGE OR DISTURB EXISTING BUILDINGS OR EQUIPMENT TO REMAIN
WHILE PERFORMING WORK.  DO NOT DISCONNECT UTILITIES WITHOUT
OWNER'S PERMISSION.

5.  WORK WILL BE PERFORMED IN AND AROUND PUBLIC STREETS AND
PEDESTRIAN AREAS ADJACENT TO THE CULPEPER COUNTY COURTHOUSE
& JAIL.  ERECT BARRIERS TO KEEP PEDESTRIANS AWAY FROM THE WORK
SITE AND TO PROTECT PUBLIC TRAVEL WAYS AND PEDESTRIANS.

6.  COORDINATE ALL LOADING, DESIGNATED CONSTRUCTION PARKING
& STREET USE WITH THE TOWN OF CULPEPER.

7.  WHERE NEW PENETRATIONS ARE MADE THRU EXISTING EXTERIOR
WALLS OR ITEMS ARE REMOVED CREATING HOLES - SEAL FOR INSULATED
& WEATHER-TIGHT ENCLOSURE.

8.  IT IS THE INTENTION OF THESE BID DOCUMENTS TO IDENTIFY THE
GENERAL DESIGN INTENT OF THE DEMOLITION AND REMODELING WORK
NECESSARY FOR THE PERFORMANCE OF THIS REMODELING PROJECT.
CONTRACTOR & SUB-CONTRACTOS MUST FIELD VERIFY EXISTING MISC.
CONDUIT, PIPING, EQUIPMENT AND OTHER ITEMS ABOVE AND BELOW
THE LAY-IN CEILING THAT WILL NEED TO BE REMOVED AND OR
RELOCATED.  THIS WILL REQUIRE VISITING THE SITE PRIOR TO SUBMITTING
BIDS TO UNDERSTAND EXISTING CONDITIONS FOR ITEMS TO BE REMOVED
AND OR RELOCATED.  THE OWNER'S CONSTRUCTION REPRESENTATIVE(S)
SHOULD BE CONTACTED PRIOR TO BIDS SO ANY QUESTIONS MAY BE
ANSWERED BEFORE BIDS ARE SUBMITTED.

9.   THIS WORK INCLUDES DEMOLITION ADJACENT TO FINISHED
OCCUPIED SPACE.  CONTRACTOR MAY NEED TO PERIODICALLY
SCHEDULE OR DELAY TASKS TO COORDINATE WITH ADJACENT PROPERTY
OWNERS INCLUDING 122 WEST CAMERON,  THE CULPEPER COUNTY
COURTS AND JAIL.

10.  REPORT ANY DAMAGE TO EXISTING EQUIPMENT OR STRUCTURES TO
OWNER AT THE TIME OF DAMAGE - EVEN IF THE DAMAGE IS PROMPTLY
REPAIRED.

11.  WHERE REPAIR WORK OR STRUCTURAL MODIFICATIONS ARE
NECESSARY OFF-SITE, SCHEDULE WORK WITH ADJACENT PROPERTY
OWNERS, RESTORE ALL EXTERIOR AND FINISHED INTERIOR SPACE TO THE
ORIGINAL CONDITION AND CLEAN UP AFTER ALL WORK.

EXP. JT. @ 25" OC

CONTROL JT. @ 5'-0"± OC

HISTORIC STRUCTURE
DEMOLITION NOTES:

THE ADJACENT PARTY WALL BETWEEN 122 W.
CAMERON STREET &  THE SITE IS SUSPECTED TO
BE AN 8" (2) WYTHE, UN-RIENFORCED BRICK
WALL.   A SUBSEQUENT CMU 2ND STORY WAS
ADDED TO THE ORIGINAL BUILDING WITH A
2ND MASONRY ADDITION ADDED TO THE
NORTH AT THE ALLEY.

RECENTLY, THE BRICK FOUNDATION WALL HAS
BEEN PARTIALLY UNDER-PINNED WITH
THREADED ROD TIE BACKS ALSO ADDED AT
THE 2ND FLOOR FRAMING LINE.  THE BRICK
WALL WAS APPARENTLY ONCE
FREE-STANDING, BEING ERECTED PRIOR TO THE
126 W. CAMERON STREET STRUCTURE.

DUE TO THE SLENDERNESS AND
UN-REINFORCED CONDITION OF THE EXISTING
WALL, CARE MUST BE TAKEN DURING
DEMOLITION TO IMPOSE NO LATERAL LOADS.

1. BEFORE BEGINNING DEMOLITION, SURVEY
THE CONDITION OF THE EXISTING WALL
AND IDENTIFY ANY STRUCTURAL
SETTLEMENT OR CRACKING & CHECK THE
WALL PLUMB IN AT LEAST (3) LOCATIONS  -
DOCUMENT THESE FINDINGS TO THE
PROJECT TEAM.

2. DURING DEMOLITION MONITOR THE
EXISTING WALL CONDITION AND CEASE
DEMOLITION ACTIVITIES AND STABILIZE THE
WALL SHOULD NEW SETTLEMENT BE NOTED
UNTIL FURTHER EVALUATION CAN BE
PERFORMED.

REPACE EX. TIES W/ NEW
SS TIE RODS & WASHERS AT PIERS

NEW 4" THICK
SOLID CMU CAP

FILL & REPAIR EX. CMU
WHERE TOP IS REMOVED

PROTECT EX. 8" BRICK
WALL TO REMAIN

NOTE: STAGGER WALL TIE REPLACEMENT
DURING FINISH STUCCO INSTALLATION SO
ALL TIES ARE NOT REMOVED AT ONCE

NOTE: CONTROL JOINTS SHOWN ARE NEW CONTROL
JOINTS IN STUCCO ONLY.  NO NEW JOINTS ARE
PROPOSED IN THE EXISTING MASONRY WALL.
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OR BRICK

30# GRADE 'D' BLDG. PAPER
BEHIND LATH (TYP)

GALV. TERMINATION
BEAD @ EDGES

GALV. CONTROL JT. BEAD
@ CONTROL JTS.

CAMERON STREET VIEW01 SCALE: NONE

CAMERON STREET VIEW02 SCALE: NONE

PROTECT EX. GAS SERVICE

REMOVE EX. D.S. - CAP
HOLE IN SIDEWALK

REMOVE EX. BLDG.

PROTECT EX. SIDEWALK
SECTION

EXTEND EX. GUTTER
TO MATCH EX.

EXTEND SIDING AND TRIM
RE-PAINT

TO BE REMOVED

ROOF VIEW - SE03 SCALE: NONE

ROOF VIEW NE04 SCALE: NONE

PROTECT EX. SLATE ROOF
TO REMAIN

RE-USE EX. FLASH'G

REMOVE EX. FLASH'G

NEW GUTTER

NEW D.S.

EX. COMP. ROOF
TO REMAIN

NEW GUTTER

REMOVE D.S.

PREPARE EX. CMU
FOR NEW STUCCO FINISH

NEW STUCCO
INTEGRAL COLOR
TO MATCH RANGE OF
122 W. CAMERON STREET
MORTAR

REMOVE EX. BLDG.

REPLACE EX. GUTTER-DEMO SIDE EX. GUTTER TO REMAIN - CAMERON STREET SIDE

STANDARD DETAIL PROVIDED FROM THE INTERNATIONAL MASONRY INSTITUTE FOR AN EXTERIOR PORTLAND
CEMENT PLASTER (STUCCO) INSTALLATION.  FOLLOW INSTITUTE'S RECOMMENDATION FOR HISTORIC PLASTER
APPLICATION OVER EXISTING SUBSTRATES.

PROJECT SPECIFICATIONS

GENERAL NOTES:
1.  ALL ITEMS & SYSTEMS TO BE INSTALLED AS RECOMMENDED BY THE MANUFACTURER AND IN
CONFORMANCE WITH APPLICABLE BUILDING CODES, LAWS AND REGULATIONS.

2.  UNLESS "NO SUBSTITUTIONS" IS SPECIFICALLY INDICATED, IT IS NOT THE INTENT OF THESE SPECIFICATIONS
TO EXCLUDE MANUFACTURERS THAT PRODUCE EQUAL PRODUCTS OR SYSTEMS.  CONTRACTOR IS
ENCOURAGED TO SUBMIT ALTERNATE PRODUCT OR SYSTEM MANUFACTURERS FOR CONSIDERATION BY
ARCHITECT PRIOR TO BID .

3.  CONTRACTOR SHALL DAILY REMOVE ALL DEBRIS FROM SITE AND KEEP WORK AREA CLEAN. REMOVE
EXCESS MATERIALS FROM SITE.  PROVIDE SAFETY BARRIERS & TRAFFIC / PEDESTRIAN CONTROL AT ALL
TIMES DURING THIS WORK.

4.  FOLLOWING CONTRACT AWARD, SUBMIT PROPOSED COLOR CHARTS & SAMPLES FOR ALL REQUIRED
COLOR SELECTIONS TO ARCHITECT / OWNER FOR SELECTION & SCHEDULE.

5.  SUBMITTAL INFORMATION REQUIRED FOR ALL SECTIONS NOTED THUS **

6.   CONTRACTOR SHALL SUBMIT AND OBTAIN ALL PERMITS REQUIRED FOR THE EXECUTION OF THIS WORK.
U.N.O. ALL PERMIT FEES WILL BE PAID BY THE CONTRACTOR.  SPECIAL INSPECTIONS REQUIRED BY THE
CODE SHALL BE PAID FOR BY THE OWNER.  THE OWNER WILL PAY FOR ALL OTHER QUALITY CONTROL
INSPECTIONS.  UTILITY CONNECTION FEES WILL BE PAID BY THE OWNER.

7.  CONTRACTOR SHALL OBTAIN PERMISSIONS & ALL PERMITS FROM TOWN OF CULPEPER TO WORK IN
STREETS & CLOSE SIDEWALKS.  FOLLOW TOWN NOISE ORDINANCE.  COORDINATE WORK TO MAINTAIN
CULPEPER COUNTY JAIL & COURTHOUSE NORMAL OPERATIONS AT ALL TIMES.

02000 - SITE WORK  (SEE CIVIL DRAWINGS - CIVIL SPECIFICATIONS SHALL TAKE PRECEDENCE)
1.  EXCEPT FOR MATERIALS TO BE RE-USED ON SITE SUCH AS TOPSOIL, CLEARED MATERIALS SHALL
BECOME CONTRACTOR'S PROPERTY AND SHALL BE REMOVED FROM THE SITE.   CONTRACTOR SHALL
PROVIDE ADDITIONAL SOIL AND FILL MATERIAL AS NECESSARY TO COMPLETE THE WORK.  WHERE
APPROVED BY THE OWNER'S GEOTECHNICAL ENGINEER, CONTRACTOR MAY CRUSH CONCRETE AND
MASONRY MATERIALS AND USE AS FILL BELOW PARKING SUB-GRADE.
2.  DO NOT OBSTRUCT EXISTING STREETS, PARKING OR TRAVELWAYS WITHOUT OBTAINING PRIOR
PERMISSION FROM THE TOWN.  ACCESS TO SURROUNDING PROPERTIES MUST BE MAINTAINED DURING
CONSTRUCTION.
3.  PROTECT ALL EXISTING SITE IMPROVEMENTS TO REMAIN DURING CONSTRUCTION.  RESTORE
DAMAGED IMPROVEMENTS TO THEIR ORIGINAL CONDITION AS ACCEPTABLE TO THE OWNER. THIS SHALL
INCLUDE EXISTING PAVING, STRUCTURES AND UTILITY SERVICES.
4.  REPLACE ALL EXISTING TREES & LANDSCAPING SCHEDULED TO REMAIN THAT ARE DAMAGED
DURING CONSTRUCTION.
5.  DO NOT INTERRUPT EXISTING UTILITIES SERVING ADJACENT FACILITIES WITHOUT PRIOR WRITTEN
PERMISSION.  CONTRACTOR MUST FURNISH TEMPORARY UTILITY SERVICES IF SERVICE IS INTERRUPTED TO
ANY OCCUPIED AREAS - UNLESS DURING SCHEDULED AND APPROVED SERVICE INTERRUPTION.
6.  SUBGRADE BACK FILL SOILS SHALL BE CLEAN AND FREE FROM CLAY & SILTY SOILS AND ROCKS
LARGER THAN 3" IN ANY DIMENSION, FROZEN MATERIALS, VEGETATION, WASTE AND OTHER DELETERIOUS
MATTER.
7.  STRUCTURAL FILL AND DRAINAGE FILL TO BE #57 STONE.
8.  EXCESS FILL MAY NOT BE SPREAD AND SEEDED ON SITE IN A LOCATION AS ALLOWED AND
DIRECTED BY OWNER. (SEE SITE PLAN)
9.  BEDDING FILL TO BE CRUSHED STONE OR GRAVEL WITH 100% PASSING A 1-INCH SIEVE.
10.  PROVIDE DETECTABLE WARNING TAPE WITH METAL CORE INSCRIBED WITH DESCRIPTION OF THE
UTILITY 1'-0" MINIMUM ABOVE ALL UNDERGROUND  UTILITIES.
11.  PROVIDE ALL EROSION AND SEDIMENT CONTROL MEASURES REQUIRED BY THE COUNTY, TOWN
AND AUTHORITIES HAVING JURISDICTION.
12. EXCAVATE TO SUBGRADE ELEVATIONS REGARDLESS OF THE CHARACTER OF SURFACE OR
SUBSURFACE CONDITIONS ENCOUNTERED INCLUDING ROCK, SOIL MATERIALS OR OTHER OBSTRUCTIONS.
IF EXCAVATED MATERIALS INTENDED FOR BACKFILL INCLUDE UNSATISFACTORY SOIL MATERIALS AND
ROCK - REPLACE WITH SATISFACTORY MATERIALS.
13.  EXCAVATE TRENCHES 6 INCHES DEEPER THAN BOTTOM OF PIPE IN ROCK AND 4 INCHES DEEPER
ELSEWHERE TO ALLOW FOR BEDDING COURSE.
14.  RE-CONSTRUCT SUBGRADES DAMAGED BY FREEZING TEMPERATURES OR WATER, ETC.
15.  COMPACTION:  PLACE FILL MATERIALS IN LAYERS NOT MORE THAN 8 INCHES AND COMPACT AS
FOLLOWS OR AS DIRECTED BY THE GEOTECHNICAL ENGINEER:

UNDER STRUCTURES -  ENGINEERED FILL COMPACTED TO 95% MAXIMUM DRY DENSITY AT OPTIMUM
MOISTURE (ASTM D-698)

UNDER WALKS & PAVEMENTS - 95%
UNDER LAWNS - 85%

16.  OWNER MAY ENGAGE AN INDEPENDENT GEOTECHNICAL TESTING AGENCY TO TEST AND INSPECT
EACH LAYER OF SUBGRADE FILL.  WHEN REPORTS INDICATE THAT THE SPECIFIED DEGREE OF
COMPACTION IS NOT ACHIEVED, RECOMPACT AND RETEST UNTIL COMPACTION IS ACHIEVED.
17.  WHERE SETTLING OCCURS, REMOVE FINISHED SURFACE AND REPAIR TO NEW CONDITION.
18.  CONTRACTOR IS RESPONSIBLE FOR ALL SURVEY, BENCHMARKS AND STAKEOUT REQUIRED FOR THIS
PROJECT.

02500 - BUILDLING UTILITIES
1.  THE OWNER WILL PROVIDE ANY UTILITY DISCONNECTION REQUIRED FOR THE PROJECT.
2.  PROTECT ALL EXIST. SERVICES IN PLACE THAT ARE TO REMAIN.
3.  CONTRACTOR SHALL CAREFULLY EXAMINE THE SITE TO DETERMINE EXISTING CONDITIONS AND
FULL EXTENT OF WORK REQUIRED.
4.  AT PRE-CONSTRUCTION MEETING, CONTRACTOR SHALL PRESENT THE OWNER WITH A SCHEDULE
FOR HAVING THE OWNER PROVIDED UTILITIES COMPLETE.
5.  CONTRACTOR SHALL PROVIDE AND PAY FOR ANY TEMPORARY UTILITY SERVICES REQUIRED FOR
CONSTRUCTION.  ON-SITE ELECTRIC AND WATER ARE NOT AVAILABLE.

02800 - LANDSCAPING  (SEE CIVIL)
1.  CONTRACTOR SHALL WATER DAILY IF PLANTING OCCURS DURING DRY CONDITIONS.
2.  ALL FERTILIZER SHALL CONFORM TO APPLICABLE STATE FERTILIZER LAWS.  NO BIO-SOLIDS SHALL BE
BROUGHT ON SITE.
3.  ALL PLANTING TOPSOIL SHALL BE CLEAN, FRIABLE AND WELL DRAINED.  GRASS SHALL BE
MAINTAINED UNTIL SUBSTANTIAL COMPLETION AND LANDSCAPE WORK IS ACCEPTED.
4.  LANDSCAPING SHALL BE LIMITED TO PROVIDING 8 INCHES MINIMUM DEPTH CLEAN SOILS BACKFILL
WITH NO STONES LARGER THAN 3 INCHES IN DIAMETER. PROVIDE MINIMUM 3 INCHES OF FINE GRADED
TOPSOIL TO FINAL GRADE.
5.  PERMANENT SEEDING:  FOLLOW VESCH - TABLE 3.32-D OR AS INDICATED ON THE CIVIL PLANS.

03300 CAST-IN-PLACE CONCRETE
1.  WALKS - 3,000 PSI , MAX SLUMP 4". ALL CONCRETE EXPOSED TO EXTERIOR TO BE AIR ENTRAINED
4.5% TO 6% - BROOM FINISH EXTERIOR CONCRETE.
2.  CONCRETE WORK SHALL CONFORM TO THE CURRENT VERSION OF:

ACI 318 - STANDARD BUILDING CODE REQUIREMENTS FOR REINFORCED CONCRETE
ACI 301 - SPECIFICATIONS FOR STRUCTURAL CONCRETE FOR BUILDINGS
ACI 302 - RECOMMENDED PRACTICE FOR CONCRETE FLOOR & SLAB CONSTRUCTION
ASTM E1155 - STANDARD TEST FOR FLOOR FLATNESS AND LEVELNESS

3.  CONTRACTOR SHALL CAREFULLY MONITOR CONCRETE PLACEMENT ACTIVITIES TO MINIMIZE
SPILLAGE & CLEAN BOTH INTERIOR AND EXTERIOR AREAS WHERE CONCRETE SPLATTERS OR DRIPS .
4.  NO DUMPING OF EXCESS CONCRETE OR TRUCK CLEAN UP TO OCCUR ON SITE UNLESS APPROVED
IN ADVANCE BY OWNER.
5.  REINFORCING BARS: ASTM A615, GRADE 60.  WELDED WIRE FABRIC: ASTM A185.  MINIMUM LAP
SLICE TO BE 48 BAR DIAMETERS.
6.  WATERSTOPS:   RUBBER OR PVC
7.  VAPOR BARRIER: 6 MIL MINIMUM POLYETHYLENE SHEETS - SEAL ALL EDGES.  PROVIDE UNDER ALL
INTERIOR SLABS
9.  JOINT FILLER STRIPS: ASPHALT-SATUARATED CELLULOSE FIBER.

SPECIFICATIONS (CONT.)

1. 04200 UNIT MASONRY
2.  PROVIDE UNITS IN SIZES INDICATED AND SPECIAL SHAPES WHERE REQUIRED.  MINIMUM
COMPRESSIVE STRENGTH MASONRY UNITS TO BE 1,900 PSI, ASTM C90, GRADE N.
3.  CONSTRUCT IN RUNNING BOND PATTERN EXCEPT WHERE INDICATED OTHERWISE.
4.  GROUT: 2,000 PSI AT 28 DAYS, SAND MIX, ASTM C476.
5.  MORTAR: CEMENT LIME, TYPE S
6.  FOR FIRE RATED WALLS, PROVIDE MATERIALS COMPATIBLE WITH TESTED ASSEMBLY.
7.  PROTECT MASONRY CONSTRUCTION DURING COLD, HOT AND WET WEATHER.
8.  MASONRY TIES TO BE GALVANIZED CARBON STEEL - ADJUSTABLE FOR VERTICAL OR HORIZONTAL
DIRECTION.  PROVIDE TIES AT 16" OC VERTICALLY AND 24" OC HORIZONTALLY MAX.  FOR VENEERS.
INSTALL ADDITIONAL ANCHORS AROUND OPENINGS AND PILASTERS.
9. CONSTRUCT A 4'-0" X 2'-8" HIGH SAMPLE PANEL FOR OWNER APPROVAL TO REMAIN UNTIL
BUILDING MASONRY IS COMPLETE.

05000 METALS   (NOT USED)

06000 WOOD AND PLASTIC
1.  MINIMUM WOOD BLOCKING OR NAILERS  SHALL BE SYP #2, GROUND CONTACT PRESERVATIVE
TREATED WHERE INDICATED AND REQUIRED BY CODE.   ALL WOOD IN CONTACT WITH SLABS ON GRADE
OR EXTERIOR MASONRY WALLS TO BE PRESERVATIVE TREATED.  ALL FASTENERS IN CONTACT WITH
PRESERVATIVE TREATED WOOD TO BE STAINLESS STEEL OR HOT DIPPED GALVANIZED ONLY.
2.  CONTRACTOR TO PROVIDE ALL NECESSARY BLOCKING, FASTENERS AND CONNECTORS.   PROVIDE
ALL TEMPORARY AND PERMANENT BRACING TO STABILIZE STRUCTURE AT ALL TIMES.

07210 BUILDING INSULATION    (NOT USED)

07240 EXTERIOR STUCCO  **
1. PROVIDE PORTLAND CEMENT PLASTER FINISH (EXTERIOR STUCCO).  PREPARE SUBSTRATE & INSTALL
ALL MATERIALS AS RECOMMENDED BY ASTM C-926.
2. PROVIDE 30#, GRADE 'D' BLDG. PAPER OVER ALL EXISTING EXTERIOR SURFACES TO RECEIVE
PLASTER AS A VAPOR BARRIER & BOND BREAK.
3. PROVIDE SELF-FURRING WIRE MESH BASE OVER ENTIRE EXISTING MASONRY SURFACES.
4. STUCCO SHALL BE APPLIED USING A SCRATCH COAT, BROWN COAT AND FINISH COAT WITH
INTEGRAL COLOR.  COLOR SHALL MATCH THE ADJACENT FACE BRICK / MORTAR OF 122 WEST
CAMERON STREET AND SHALL BE APPROVED BY THE ARCHITECT PRIOR TO INSTALLATION.  SUBMIT
PROPOSED COLOR SAMPLES AND THEN PREPARE FIELD SAMPLE PANEL FOR APPROVAL PRIOR TO
MATERIAL ORDER.  PHYSICAL SAMPLES ARE REQUIRED.  PRINTED OR ON-LINE SUBMITTALS WILL NOT BE
ACCEPTED.
5. FINISH SHALL BE COARSE SAND FINISH TEXTURE.  PREPARE A SAMPLE PANEL OF TEXTURE FOR
OWNER APPROVAL AND TO SERVE AS A SAMPLE DURING CONSTRUCTION.
6. JOINTS: PROVIDE GALVANIZED CONTROL JOINTS WHERE INDICATED ON ELEVATIONS.  INSTALLER
MAY RECOMMEND ADDITIONAL JOINT LOCATIONS.  PROVIDE JOINTS AT EDGES AND DRIP SCREED AT
BOTTOM OF PLASTER APPLICATION.
7. CONSTRUCT A FIELD SAMPLE PANEL ON SITE.
8. DO NOT START APPLICATION UNTIL AN ENTIRE BUILDING WALL PLANE (SIDE OR MAJOR SECTION)
CAN BE FINISHED IN ONE DAY TO INSURE UNIFORM COLOR & TEXTURE.
9. FOLLOW ALL TEMPERATURE & CURING RECOMMENDATIONS.
10. NOTIFY ARCHITECT OF ANY EXISTING CONDITIONS WHICH IN THE INSTALLER'S OPINION MAY BE
REASON FOR CONCERN BEFORE PROCEEDING WITH THE WORK.  BEGINNING WORK INDICATES THE
INSTALLER'S ACCEPTANCE OF THE SUBSTRATE.
11. ALTERNATE SYSTEMS OR MATERIALS MAY BE CONSIDERED BUT SHOULD BE SUBMITTED PRIOR TO
BIDS.
12. INSTALLER MUST BE ABLE TO DEMONSTRATE A MINIMUM OF 5 YEARS OF SUCCESSFUL EXPERIENCE
WITH HISTORIC EXTERIOR STUCCO INSTALLATION INCLUDING REFERENCE PROJECTS OF SIMILAR TYPE.

07400 ROOFING & SIDING PANELS  (NOT USED)

07841 - THROUGH PENETRATION FIRESTOP SYSTEMS  (NOT USED)

07900 CAULKING & SEALANTS
1.  EXTERIOR BUILDING CAULKING TO BE PECORA 890 NST WITH CONTINUOUS BACKER ROD WHERE
RECOMMENDED BY PECORA.  SUBMIT COLOR SAMPLE FROM MANUFACTURER FOR SELECTION TO
MATCH STUCCO COLOR.  PREPARE ALL JOINTS AS RECOMMENDED BY THE MANUFACTURER AND
PERFORM A FIELD ADHESION TEST PRIOR TO FINAL APPLICATION.  THIS TEST SHALL BE MADE BY THE
PECORA REPRESENTATIVE (COTTON COLTHARP 704-904-0733) PRIOR TO INITIAL APPLICATION.  ONCE THE
SEALANT IS SHOWN TO BE COMPATIBLE WITH THE SUBSTRATE APPLY AND TOOL SEALANT TO DEPTH
RECOMMENDED BY PECORA.
2.  SEAL ALL LOCATIONS BETWEEN BUILDING AND EXISTING WALKS WITH PECORA SILICONE TRAFFIC
SEALANT - TRAFFIC 301NS IN COLOR TO MATCH WALK.  CUT OFF REMAINING EXPANSION JOINT FILLER
BACK TO RECOMMENDED DEPTH BEFORE APPLYING SEALANT.

09900 PAINTING
1.  PREPARE ALL SURFACES FOR COATINGS & APPLY COATINGS AS RECOMMENDED BY THE MFG.
SPECIFICATIONS BELOW BASED ON SHERWIN-WILLIAMS (BENJAMIN-MOORE APPROVED EQUAL). NOTE
THAT EXPOSED ALUM., BRASS, CHROME, STAINLESS STEEL, ETC. TO BE LEFT UNFINSHED.  DO NOT PAINT
OVER TAGS & LABELS.
2.  NO SPRAY APPLICATION OF PAINT WITHOUT PRIOR APPROVAL FROM OWNER.  IF SPRAY
APPLICATION IS USED, PROTECT EQUIPMENT & ADJACENT SURFACES FROM OVERSPRAY.
3.  EXTENT OF COATING IN CONTRACT INCLUDES: ALL EXTERIOR SURFACES THAT ARE NOT
PRE-FINISHED TO INCLUDE EXTERIOR CMU.
4.  PRIOR TO APPLICATION OF ANY COATING, PAINTING CONTRACTOR WILL EXAMINE THE SUBSTRATE
TO BE COATED.  APPLICATION OF PAINT DEMONSTRATES PAINTING CONTRACTOR'S ACCEPTANCE OF
SUBSTRATE.

PAINTING SHEDULE:

EXTERIOR MASONRY:

  1ST Coat: SW LOXON XP MASONRY COATING.
  2nd Coat: SW LOXON XP MASONRY COATING (8 MIL TOTAL DRY THICKNESS)

PREP & PAINT EXTERIOR CMU SITE RETAINING WALLS THAT DO NOT RECEIVE A STUCCO FINISH.
COLOR AS SELECTED BY ARCHITECT.

PROTECT EX. BLDG. TO REMAIN


